



## Request for Proposal

### Mo's Exterior Building Repairs On the Port of Siuslaw Wharf

**Addendum No. 1**

**Phase II**

**November 20, 2017**

The Port of Siuslaw Request for Proposals (RFP) on the above referenced project, issued November 16, 2017, is hereby revised to include additional work in Phase II.

In addition to providing quotes to replace upper roof structure buildings around the exterior and interior of perimeter, items 1 – 9, the following items have been added to Phase II:

#### **Replace north and south signboards between upper roof structure buildings**

Salem Sign will isolate electrical services to north and south neon signs between upper roof structures on Mo's building. Salem Sign will remove, store, and reinstall neon signs following construction of signboards. Contractor will work with Salem Sign to coordinate timing of removal and reinstallation of neon signs.

10. Remove north and south signboards between upper roof structure buildings.

11. Build new signboards, to match old signboards on building. New signboards must be built to meet the existing size dimensions and the existing trim and backing colors.

12. Install new signboards in between upper roof structures.

Port of Siuslaw will be responsible for obtaining building permit through the City of Florence.

Reference page #6, #7 & 10 of Northwest Inspection Services